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GENERAL INFORMATION

Distribution: KR, 0221, DFAS/HQO0337, 159A/E. Westerholm, 1501/L . Peretz, 119CL O/G. Palmer.

Contract Code: U

FSC: R414

NUWCDIVNPT Control Number: 091909
NUWCDIVNPT Requisition Number(s): N66604-9033-7925, N66604-9033-7927 and N66604-9033-7930

NUWCDIVNPT POC: Alyson Medeiros (See Block 6 of the Task Order modofication cover page for e-mail address
and telephone number.)

Modification 18: The purpose of this modification isto provide additional funding.
Authority: FAR 52.232-22 “Limitation of Funds (APR 1984)”

Modification Type: Unilateral

SECTION B - Establish new SLINs 130203, 130204 and 130205.

SECTION G - Add Accounting and Appropriation Data. LLAs B7/130203, B9/130204 and C1/130205 are added by
this modification.

SECTION H - Change Clause H31S to reflect additional funds.
All other task order terms and conditions remain unchanged.

The conformed Task Order is contained in EDA & the SeaPort Portal.
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SECTION B SUPPLIESOR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES
For Cost Type |tens:

1000 Engi neering
Servi ces
specifically
related to
Syst ens
Engi neering for
Devel oprent al
Progranms and
Syst ens
Engi neering and
Life Cycle
support for In
Servi ce programnms
assi gned under
NUVWC Code 15
(Sensor and Sonar
System
Depart nment)
cogni zance.

Item Supplies/Services Qy Unit Est. Cost

1300 Base Period (OPN)
130001 funding Al (OPN)
130002 funding A2 ( OPN)
130003 fundi ng A3 (OPN)
130004 funding A4 (OPN)

130005 Funding A5 for
SOW Section 4.1

(OPN)

130006 A6 $62, 463. 00
for SOW Section
4.4 (OPN)

130007 Fundi ng A7 for
SOW Section 4.4

(OPN)
1301 Option 1 (OPN)
130101 Fundi ng A8 (OPN)
130102 Funding A9 ( OPN)
130103 Fundi ng Bl (OPN)
130104 Fundi ng B2 (OPN)

130105 Funding B3 (OPN)

Fi xed Fee

$411, 101. 00

$722,878. 00
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130106

130107

130108

130109

130110

1302

130201

130202

130203

130204

130205

Fundi ng B4 (OPN)
B5 $165, 700. 00
(%210, 000-

$44, 300 in nod
15) (OPN

B6 $201, 000. 00
(CPN)

B6 $103, 000. 00
(CPN)

B6 $14, 280 (OPN)

Option 2 (OPN)

B7 $78,000.00
(CPN)

B8 $175, 000. 00
(CPN)

B7 $17,000.00
(CPN)

B9 $47,000. 00
(oPN)

Cl $25,500.00
(CPN)

For ODC Itens:

3300

330001

330002

3301

330101

330102

330103

330104

Prime and
Subcontract or
Travel and
Material with
Appl i cabl e
Bur dens Excl udi ng
Fee

$0. 00
Base Period (OPN)
Fundi ng A3 (OPN)
Fundi ng A$ (OPN)
Option 1 (OPN)
Fundi ng A8 (OPN)
Fundi ng B4 (OPN)

B6 $1, 000. 00
(CPN)

B6 $15, 000 ( OPN)

Unit Est.

$551, 995. 00
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3302  Option 2 (COPN)

330201 B7 $2,000.00
(OPN)

330202 B8 $25, 000. 00
(CPN)

For Cost Type I|tens:

4000 Engi neeri ng
Servi ces
specifically
related to

Syst ens

Engi neering for
Devel oprent a
Progranms and
Syst ens

Engi neering and
Life Cycle
support for In
Servi ce progranms
assi gned under
NUWC Code 15
(Sensor and Sonar
System

Depart ment)

cogni zance

Suppl i es/ Services Qvy

Option
Option

Opt i
Opt i

Opti
Opt i

4301 on

on

4 (OPN)

4302 on

on

5 (OPN)

For ODC Itens:

Prime and

Subcont ract or
Travel and
Material with
Appl i cabl e
Burdens Excl udi ng
Fee

$0. 00

6300  Option 3 (OPN)

Option

Uni t

Est.

Unit Est.

Fi xed Fee

$667, 846. 00

$833, 267. 00

$848, 728. 00
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6301  Option 4 (OPN)
Option

6302 Option 5 (OPN)
Option

B30SLEVEL OF EFFORT - TERM (NOV 2006)

(a) Thelevel of effort of each Contract Line Item Number (CLIN) of thistask order is asfollows:

. Hours
SLIN Funding gase or Option POP CH:grl:trrsactor Site gct)gernment Travel
1300 OPN Base 12/5/06-9/30/07 4026 2416 1610
1301 OPN Option 1 10/1/07-9/30/08 6886 4132 2755
1302 OPN Option 2 10/1/08-4/4/09 4940 2964 1976
4300 OPN Option 3 4/5/09-9/30/09 6018 3610 2407
4301 OPN Option 4 10/1/09-9/30/10 7455 4473 2982
4302 OPN Option 5 10/1/10-9/30/11 7455 4473 2982

30% OF THE HOURS ARE EXPECTED TO BE PERFORMED AT NUWCDIVNPT, 50% OF THE HOURS AT THE CONTRACTOR'S
FACILITY AND 20% OF THE HOURS ON TRAVEL

Theterm of each CLIN isdefined in section F of the task order. The total estimated level of effort is expected to occur evenly over the
task order term.

(b) In the event that the incurred level of effort exceeds by 5% or less of the task order requirement, but does not exceed the estimated
cost of the task order, the Contractor shall be entitled to cost reimbursement for actual hours expended, not to exceed the ceiling cost.
The Contractor shall not be paid fixed fee, however, on level of effort in excess of 100% without complying with subsection (d) below.
This understanding does not supersede or change subsection (d) below, whereby the Contractor and Government may agree on a
change to the task order level of effort with an equitable adjustment for both cost and fee.

(c) Either the"Limitation of Cost" or the"Limitation of Funds" clause, depending upon whether or not the task order isfully funded,
appliesindependently and nothing in this clause amends the rights or responsibilities of the parties hereto under either of those two
clauses. In addition, the notifications required by this clause are separate and distinct from any specified in either the "Limitation of
Cost" or "Limitation of Funds" clause.

(d) The Contractor shall notify the Task Order Ordering Officer immediately in writing whenever it has reason to believe that:

(1) Thelevel of effort the Contractor expects to incur under the task order in the next 60 days, when added to the level of effort
previously expended in the performance of the task order, will exceed 75% of the level of effort established for the task order; or

(2) Thelevel of effort required to perform the task order will be greater than the level of effort established for the task order.

As part of the notification, the Contractor shall provide the Task Order Ordering Officer arevised estimate of the level of effort required
to perform the task order. As part of the notification, the Contractor also shall submit any proposal for adjustment to the estimated cost
and fixed fee that it deems would be equitable if the Government were to increase the level of effort as proposed by the Contractor. Any
such upward adjustment shall be prospective only; i.e., will apply only to effort expended after amodification (if any) isissued. However,
whether an increase in fixed fee is appropriate shall depend on the circumstancesinvolved, and, except as otherwise provided in the task
order, shall be entirely within the discretion of the Contracting Officer. In no event, however, shall the fixed fee be increased unlessthe
revised level of effort exceeds the previously established level of effort by more than 10%.

(e) Inthe event that less than 100% of the established level of effort, or if said level of effort has been previously revised upward, of the
fee bearing portion of the additional hours by which the level of effort waslast increased, is actually expended by the completion date of
the task order, the Government shall have the option of;

(1) Requiring the Contractor to continue performance, subject to the provisions of the limitation of cost clause, or, as applicable, the
limitation of funds clause, until the effort expended equals 100% of the original level of effort or of the fee bearing portion of the last
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upward revision; or

(2) Effecting areduction in the fixed fee by the percentage by which the total expended man-hoursis less than 100% of the original level
of effort or the fee bearing portion of the last upward revision.

(f) Within thirty days after completion of the base period and each exercised option, the Contractor shall submit the following information
inwriting directly to the Task Order Ordering Officer, the TOM and the Defense Contract Audit Agency office to which vouchers are
submitted.

(1) Thetotal number of man-hours of direct labor expended;

(2) A breakdown of thistotal showing the number of man-hours expended in each direct labor classification utilized for performance,
including theidentification of the key employees utilized;

(3) The Contractor's estimate of the total allowable cost incurred under the task order.

(4) Inthe case of a cost underrun, the amount by which the estimated cost of the task order may be reduced to recover excess funds.
B36S OFFERS FOR LESS THAN THE TOTAL QUANTITY ARE UNACCEPTABLE (JUN 2004)

Offersfor less than the total quantity for all items specified are UNACCEPTABLE.

B42S OPTIONS (JUN 2005)

The additional items of supplies or services available under the Options clause of thistask order, the applicable Line Item, and the
exercise dates are specified below:

SLIN Funding Base or Option # Exercise No Later Than
1101/3101 RDTE Option 1 12/30/2007
1102/3102 RDTE Option 2 12/30/2008
4100/6100 RDTE Option 3 7/30/2009
4101/6101 RDTE Option 4 12/30/2009
4102/6102 RDTE Option 5 12/30/2010
1201/3201 OMN Option 1 12/30/2007
1202/3202 OMN Option 2 12/30/2008
4200/6200 OMN Option 3 7/30/2009
4201/6201 OMN Option 4 12/30/2009
4202/6202 OMN Option 5 12/30/2010
1301/3301 OPN Option 1 12/30/2007
1302/3302 OPN Option 2 12/30/2008
4300/6300 OPN Option 3 7/30/2009
4301/6301 OPN Option 4 12/30/2009
4302/6302 OPN Option 5 12/30/2010
1401/3401 SCN Option 1 12/30/2007
1402/3402 SCN Option 2 12/30/2008
4400/6400 SCN Option 3 7/30/2009
4401/6401 SCN Option 4 12/30/2009
4402/6402 SCN Option 5 12/30/2010

B43S OPTIONS AND BASIC AWARD TERM (JAN 05)

Thistask order contains options that, if exercised, would go beyond the current contract period of performance. The Government and the
Contractor agree that no option will be exercised that exceeds the contract period of performance.



CONTRACT NO. DELIVERY ORDER NO. PAGE FINAL
N00178-04-D-4115 N414 6 of 33

B51SPAYMENT OF FIXED FEE - TERM (NOV 2005)

(a) Thefixed fee, as specified in Section B of this contract, subject to any adjustment required by other provisions of this contract, will be
paid ininstallmentsto be paid at the time of each provisional payment. The amount of each such installment isto bein direct ratio of the
total fixed fee asthe net direct labor hours expended during the installment period isto direct labor hours specified in the clause entitled,
Level of Effort - Term.

(b) Fee shall be paid only for hours performed, not to exceed the fixed fee amount stated in the order.
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

.PERFORMANCE WORK STATEMENT

SYSTEMS ENGINEERING, LABORATORY DEVELOPMENT AND MAINTENANCE, MODELING, AND PROGRAM
MANAGEMENT SERVICES

1.0INTRODUCTION

The Sensor and Sonar Systems Department, Code 15 has been assigned and tasked as Technical Direction Agent
(TDA) and In Service Engineering Agent (ISEA) with the responsibility to be an integral participant regarding the
development of new systems and programs and on going life cycle support for the Navy's Undersea Warfare/Anti-
Submarine Warfare (USW/ASW) systems deployed in Navy ships and submarines. Code 15 has also been
designated as the technical manager for Advanced Technology Demonstration (ACTD) programs such as the
SPARTAN Unmanned Surface Vehicle (USV), and other developmental programs and initiatives such as Littoral
Combat Ship (LCS), Surveillance Systems, and Distributed Sensor Systems (DSS). These assignments and
responsihilities position NUWC Code 15 as amajor participant regarding the planning, development, testing, and
eventual deployment of new and improved warfighting technologies in the area of sensor and sonar systems aboard
associated platforms. The main theme of this requirement is related to Systems Engineering. Systems engineering is
an overarching process that a program team applies to transition from a stated capability need to an operationally
effective and suitable system. Systems engineering encompasses the application of systems engineering processes
which are broad and varied and is intended to be the integrating mechanism for balanced solutions addressing
capability needs, design considerations and constraints, as well as limitations imposed by technology, budget, and
schedule. Systems engineering is an interdisciplinary approach and means for enabling the realization and
deployment of successful systems. It focuses on defining customer needs and required functionality early in the
devel opment cycle, documenting requirements, then proceeding with design synthesis and system validation while
considering the complete problem: operations, cost & schedule, performance, training & support, test, manufacturing
and disposal (life cycle). Systems Engineering integrates all of the engineering disciplines and specialty groupsinto a
unified, team effort, forming a structured devel opment process that proceeds from concept to production to operation
including system design, analysis & assessment, verification & validation and test & evaluation. Systems
Engineering considers both business and technical needs with the goal of providing a quality product that meetsthe
user needs.

2.0 SCOPE - APPLICABLE PROGRAMS, SYSTEMS, AND PLATFORMS

Thisisaperformance based requirement. Work under this requirement provides for Engineering Services specifically
related to Systems Engineering for developmental programs and Systems Engineering and Life Cycle support for In
Service programs assigned under NUWC Codel5 cognizance. | nherent to Systems Engineering for both
developmental and in service programs and systems are Facilities Development and Maintenance, Modeling and
Software Support, and Program Support. Work performed under this requirement will be accomplished consistent
with current and anticipated future sponsor funded tasking assigned to NUWC Code 15 in connection with Surface
Vessdl and Submarine platforms; primarily in-water sensor programs and systems and associated interfacing
subsystems and equipments. Work performed under this requirement primarily addresses engineering services
required to accomplish awide variety of tasks. In addition it also necessitates design, development and delivery of
incidental hardware and software items from time to time such as racks, enclosures, interconnecting equipment, test
fixtures, prototype hardware and software, consumabl e piece parts and miscellaneous items et al. Incidental hardware
or assemblage of equipment shall be limited to developmental prototype designs suitable for test and eval uation
purposes and shall be utilized or other wise installed and employed at the contractor’ s facility, appropriate |ab spaces
within NUWC, or shipboard as test requirements dictate. Asthisisthe case, thisrequirement is not and should not
be considered a ‘systems acquisition’ or ‘hardware procurement’ vehicle. Work shall be accomplished in accordance
with various paragraphs as noted.

Conceptual or developmental programs and systems may include the following:

DDX — 21st Century Destroyer
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LCS— Littoral Combat Ship including SPARTAN

Surveillance Systems

DSS - Distributed Sensor Systems

DNS - Distributed Networked Systems

Surface Ship Platform Developmental Systems

Submarine Platform Developmental Systems

Ship Control/Ship Control Trainer Systems

In Service programs and systems may include the following:

Surface Ship Platform Sensor Systems e.g. AN/SQQ-89(V)

Submarine Platform Sensor Systems e.g. AN/BSY-1/2 and AN/BQQ-5/6
Ship Control/Ship Control Trainer Systems

3.0 APPLICABLE DOD/MIL STANDARD SPECIFICATION DOCUMENTS

Standards by which services are performed under this requirement include the latest version of the documents listed
in the following sections. In those instances where applicable, the government prefers that equivalent substitutes
from the contractor’s established practices, procedures, and systems, or commercial equivalent standards, be used by
the contractor in lieu of government directives.

The contractor is to keep the government advised of any equivalent substitutes that are used, but is not required to
obtain government approval prior to implementing them.

MIL-STD-498 Software Development and Documentation

MIL-STD-961C Outline of Forms and Instructions for the Preparation of Specifications and Other Associated
Documents; Standard for Information Technology - Software Life Cycle Processes - Life Cycle Data

MIL-STD-973 Configuration Management

NUWC NPT Administrative Document 04000200-04,0-297 Software Development Engineering Process Document, 14
May 2002

MIL-STD-2167A Defense System Software Development 28 February 1988

DOD-D-1000B Military Specifications, Drawings, Engineering and Associated Lists, 28 October 1977
DOD 5000.1 The Defense Acquisition System, 12 May 2003

DOD 5000.2 Operation of the Defense Acquisition System, 12 May 2003

DOD-STD-480A Configuration and Control and Engineering Changes, Deviations, and Waivers

IEEE/EIA 12207 5 December 1994 Information Technology Software Life Cycle Processes
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MIL-STD-1399 Section 300A Change Notice 11March 1992 Interface Standard for Shipboard Systems, Section 300A,
Electric Power, Alternating Current

MIL-HDBK-2036 1 November 1999 Electronic Equipment Specifications, Preparation of

MIL-P-24534A Notice 1 21 March 1991 Military Specification Planned Maintenance System: Development of
Maintenance Requirement Cards, Maintenance Index Pages, and Associated Documentation

DOD-HDBK-292-1 31 October 1986 Military Handbook Training Materials Development Pt 1 of 2

NAV SEA 0967-LP-011-0210 Rev 1 15 September 1982 Submarine Software Program Trouble Report Procedures /
Instructions

EIA-649 1 February 1999 National Consensus Standard for Configuration Management

MIL-STD-100G NOT 1, 14 December 2001 Engineering Drawings (S'SBY ASME-Y 14.100, ASME-Y 14.24, ASME-
Y14.35M, AND ASME-14.34M)

MIL-HDBK-1908B 16 August 1999 Definitions of Human Factors Terms

March 2000 Training/Interactive Electronic Technical Manual Interface Guide

21 July 1999 Guidance on Acquisition and Conversion of Logistics Technical Data To Digital Form

ANSI 7535.4 1991 Product Safety Signsand Labels

PMS 425 - CAP-005 27 October 1993 Configuration Audit Plan Procedures

ANSI| 7535.1 1991 Safety Color Code

NUWC —NPT Technical Document 111, 174 Problem Assessment Board (PAB) Process Management Plan

MIL-PRF-87268A(1) 15 January 2001 Manual, Interactive Electronic Technical — General Content, Style, Format, and
User-Interaction Requirements

4.0 Task Description -

Asaspecific need isidentified, a Technical Instruction/Technical Direction Letters (MAY 1993) (NAV SEA 5252.242-
9115) may be issued to provide clarification or details of specific tasks set forth in the Statement of Work (SOW).

The contractor shall perform the following:
4.6 Systems Engineering — In Service Programs

The contractor, in support of production and modernization of systems and equipment, shall perform system
engineering services to support system design alteration development, analysis & assessment, verification &
validation, and test & evaluation, and installation for the programs and systems such as those listed in paragraph 3.0
and which are within the purview of the Sensor and Sonar Systems Department, Code 15. The contractor shall
perform test and evaluation services for system and sensor upgrades, enhancement designs and development,
integration, test, evaluation and installation. The contractor shall perform tests, collect test data, and maintain test
logs per approved test plans and procedures provided as GFl. The contractor shall analyze test datato determine
successful accomplishment of test objectives and systems acceptance. The contractor shall prepare test reports that
contain pertinent datafollowing each test including test background information, test techniques, test data,
conclusions, and recommendations. Typical test events may include:
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Developmental testing Qualification testing Envirmental testing
Certification testing Interface testing Integration testing
Interoperability testing Endurance testing Regression testing
Shipboard or site testing SeaTrids SHAREM and MIREM
exercises

Other System or Fleet
TECHEVAL Operationa Test and Evaluation

Events

The contractor shall develop temporary alteration (TEMPALT) documentation to design, install, and test alterations.
The contractor shall develop installation plans and schedules and perform equipment staging, installation, checkout,
training, and testing in accordance with Event Schedules provided as GFI. The contractor shall function asa
participating team member and plan, design, develop, test, integrate, and provide supporting technical documentation
in accordance with best engineering practices and applicable design documents provided as GFI (reference Section
5.0 GFlI) or as available commercially (best commercial standards).

Data Deliverables: Delivery schedules are indeterminate at thistime but will be made known as work progresses.
Technical reportsto include plans, assessments, metrics, requirements documents, white papers, schedules,
milestone charts, technical reports, logs, presentations, engineering change documentation, and supporting software
documentation in accordance with Technical Reports — Study Services CDRL AOOL.

Other Deliverables: Delivery schedules are indeterminate at thistime but will be made known aswork progresses. The
contractor shall deliver modified software, hardware, and incidental materials required to install and test equipment
and systems. Typical Deliverables may include Engineering Change (EC) kits, wiring harnesses, cables and
connectors, racks and mounts, foundations, and incidental consumable hardware items required for mounting,
fastening, staging and shipping equipment. Hardware and software deliverables may be installed or otherwise utilized
in lab spaces at contractor facilities or government furnished facilities or shipboard as events dictate.

Government receives information, data, and materials from the contractor needed
to implement and execute a repeatable development processes that enables
development/alteration of engineering design recommendations, operationally
effective systems and details an approach and means for enabling the realization
and further enhancement of successful systems. Government receives successful
installation of hardware in lab spaces and shipboard as required.

Achievement of viable and cohesive development plans, test plans, and installation
plans containing as a minimum technical approach, schedules, expected objectives,
results, and recommendations. Successful demonstration of operational and system
test eventsin lab or shipboard environments. Successful demonstration of
computer programs and software in lab or shipboard environments. Provide
technically accurate and insightful hardware and software analysis and
recommendations. Analysis includes adequate depth and breadth and clearly
defines issues. Conclusions are sound, clear and actionable. Provide timely
analysis and documentation deliveries.

Government review of studies, white papers, briefings, proposals, instructions.
Surveillance: Freguent and routine program/project review meetings and visits to contractor
facilities. Witness of installations in lab spaces or shipboard environments.

Objective:

Performance
Standard:

4.8 Periodic Progress Reports

Deliverable Item: The contractor shall deliver monthly cost and performance reports in accordance with the basic
contract Clause C16 COST AND PERFORMANCE REPORTING (MAY 2001).
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5.0 GOVERNMENT FURNISHED INFORMATION (GFl)

Versions of these types of documents are applicable to tasks depending on the systemsinvolved.

White Papers

Performance Specifications

Technical Reports

Engineering Change Proposals (ECPs)

Software Requirements Specifications (SRSs)

Software Design Documents (SDDs)

Interface Requirements Documentation and Specifications
Program Specification and Requirements Documentation
System Performance Specifications

Simulation/Stimul ation System Documentation

USW System/Software Problem Reports and supporting Data
Program Trouble Reports (PTRS)

Interactive Courseware (ICW)

Interactive Electronic Technical Manual (IETM) Documents
Temporary Engineering Changes (TEC's)

Engineering Changes (EC’s)

Individual Ship Reported Problems

Test and Evaluation Master Plans (TEMP)

SeaTrial, Test and Event Schedules

Requirement Specifications, Drawings, and Design Source Data
Test Requirements

Test Plans and Procedures

Test Data

Fleet Requirements

Specification Documentation & Drawings
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Software and Hardware Simulation Models

New Requirements Specifications

Prototype Documentation Reports

System and Hardware Engineering Design Packages
Planned Upgrades

Technical Data Packages

Facility Designs, Drawings, Specifications
Engineering Change Packages

Facility Requirements Specifications

6.0 GOVERNMENT FURNISHED PROPERTY
6.1 GOVERNMENT FURNISHED FACILITIES (GFF)

Thefollowing are located at NUWCDIVNPT or other Government sites as may be noted herein. Unless specified
otherwise, accessis on a non-interference, and rent-free basis as scheduled with the COR.

LABORATORY/COMPUTER FACILITIES

1. Code 15 Land Based Integration Test Site (LBITS) and Sonar Devel opment Evaluation Complex (SDEC) Facility -
Located at NUWCDIVNPT, Building 1320, Newport, RI

2. Code 15 Computer Facilities and Servers - Located at NUWCDIVNPT, Buildings 1320, Newport, RI

3. Code 15 Configuration Technical Data Management Facility (CTDM) - Located at NUWCDIVNPT, Building 1320,
Room 336, Newport, RI

4. Ocean Engineering Lab - Located at NUWCDIVNPT, Building 102, Room 114, Newport, RI

5.CASSand CDC Lab - Located at NUWCDIVNPT, Building 102, Room 108, Newport, RI.

6. EVA 1 Lab - Located at NUWCDIVNPT, Building 102, Room 104, Newport, RI.

7. SSAAC Lab - Located at NUWCDIVNPT, Building 102, Room 103, Newport, RI.

8. SeaTest Planning Lab - Located at NUWCDIVNPT, Building 102, Room 108, Newport, RI.

9. Display Lab, located in NUWCDIVNPT, Newport, RI.

10. Software Maintenance Library System, NUWC, Newport, RI.

11. Torpedo Defense Labs - Located at NUWCDIVNPT, Building 1320, 4th and Auxiliary Lab 1st floor, Newport, RI.

12 Active Classification Laboratory Computer Facilities - Located at NUWCDIVNPT, Newport, RI
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13. Production Software Support Lab (PSSL), Located at NUWCDIVNPT, Building 1320, 4th Floor and Building 102,
Room 106, Newport, RI

14. SIMAS Lab — NUWCDIVNPT, Newport, RI
15. Naval Surface Warfare Center, VA and FL
16. Code 22 Combat Systems Technology Lab (CSTL) — Located at NUWCDIVNPT, Building 1320, Newport, RI

OFFICE FACILITIES (SPACE): LBITS Building 1320, Room 336, 2 work stations, 2 desks, 2 chairs, 2 computers, 2
phones.

6.2 GOVERNMENT FURNISHED MATERIAL/EQUIPMENT (GFM/GFE)

GFE isfor contractor use, not title, at either the government or contractor site and may have to be a shared resource.
The GFP Certification lists all Equipment which the contractor has available to perform this work.

7.0 PLACE OF PERFORMANCE

The place of performance will be predominantly at the contractor's facility and NUWCDIVNPT Newport, RI, at
systems manufacturers facilities, NAV SEA facilitiesin the Baltimore-Washington area, at other Navy Laboratory
facilities, and onboard ships both dockside and at-sea. The contractor is required to travel to and perform at other

sites during the performance of specified tasks. Typical sitesinclude the following:

San Diego, CA Charleston, SC
Norfolk, VA Mayport, FL
Newport, RI Jacksonville, FL
Syracuse, NY Washington, DC
Oakland, NJ Seattle, WA
Long Beach, CA Pearl Harbor, HI
College Pt., NY Moorestown, NJ
Alexandria, VA Baltimore, MD
Sykesville, MD Fleet Vessels at Sea & Dock-Side
Bath, ME Pascagoula, MS
Dahigren VA Crane, IN

Bath, ME Pascagoula, MS
Dahigren VA Crane, IN

8.0 PERIOD OF PERFORMANCE

The period of performance shall be for aperiod of five yearsfollowing award of task order.

9.0 SECURITY CLEARANCE CLASSIFICATION

The majority of the work under this contract shall be considered unclassified, it is unknown at this time, the
work that may be classified, Confidential or Secret since much of it is prototype development. Some of the

work may be considered Sensitive with respect to GFI and Proprietary with respect to the contractors
deliveries. Some of the GFF may require the contractor to have a security clearance up to SECRET.
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Emergent efforts include the requirement to conduct system testing and/or system certification up to the
level of Top Secret/Special Compartmented Information (TS/SCI). System testing conducted at the TS/SCI
level will be done in existing, appropriately cleared TS/SCI facilities at NUWCDIVNPT or on board
submarines. Efforts conducted at the TS/SCI level will be in support of programs and system listed in
paragraph 3.0, specifically Submarine Platform Development Systems and Submarine Platform Sensor
Systems. Contractors supporting efforts at the TS/SCI level will not be required to generate TS/SCI material.

10.0 ENVIRONMENTAL IMPACT

The work performed and the type of systemsidentified in section 2.0 may involve the testing of Active Sonar and
thereforethereis ENVIRONMENTAL IMPACT.

If environmental impact were noted in the performance of any of the work in this SOW, then it becomes incumbent
upon the Technical Point Of Contact (TPOC) and COR/TOM to be notified so that Environmental Control Points are
made aware and regulations met. This only appliesto waters where NEPA regulations are required. Nowork is
alowed to be performed unless regul atory agencies have been notified along with the COR/TOM for this Order.

11.0 OCCUPATIONAL SAFTY & HEALTH ADMINISTRATION (OSHA) REQUIREMENTS

Thereisno OSHA Requirements Training anticipated for the tasking under this SOW. It is not anticipated that full
scale construction isto be performed at government sites. The contractor isto ensure that its' employees performing
under this SOW have the proper training and/or certificatesin order to satisfy OSHA Requirements.

C16S COST AND PERFORMANCE REPORTING (MAY 2005)

(a) The Contractor agrees to provide the Contractor's Funds and Man-hour Expenditure Report in the Electronic Cost
Reporting and Financial Tracking (e€CRAFT) System within sixty (60) days after the date of task order award. Failure
to comply with this requirement may result in task order termination.

(b) The Contractor's Funds and Man-hour Expenditure Report reports contractor expenditures for labor, materials,
travel and other contract charges.

(1) Format. Data shall be reported in aformat acceptable to the Electronic Cost Reporting and Financial Tracking
System (eCraft). Paper submittal of the datais permitted for the first 60 days of performance. Address paper
submittalsto the Task Order Manager identified in the task order.

(2) Scope and Content.

(i) The Contractor shall identify coststo theindividual SLIN if applicable. If pricing is not established at the SLIN
level, report to the CLIN.

(ii) The Contractor shall report individual cost elements comprising the total cost of performance for the current cost
reporting period.

(3) Submission and Approval.

(i) Submit report at least once per month beginning 30 days after task order award. Approval will beindicated by e-
mail notification from eCraft.

(ii) Distribution Statement. Distribution Statement B: Distribution to U.S. Government agencies only; Proprietary
Information; (date data generated). Other requests for this document shall be referred to NUWCDIVNPT Code 591 .

(c) The Contractor's Performance Report indicates the progress of work and the status of the program and of all
assigned tasks. It informs the Government of existing or potential problem areas. References to costs are meant to be
at asummary level. Preparation instructions follow.

(1) Format. Pages shall be sequentially numbered. All attachments shall be identified and referenced in the text of the
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report. Report shall be prepared in the contractor's format and shall be legible and suitable for reproduction.
Electronic submission is encouraged.

(2) Content.

(i) Provide afront cover sheet that indicates the contractor's name and address, the contract number and task order
number, the system or program nomenclature, the report date, the reporting period, the report title and a serial number
for the report, the security classification, the name and address of the person who prepared the report, and the name
of the issuing Government activity (Naval Undersea Warfare Center Division, Newport).

(i) Report task order schedule status. Describe the progress made against milestones during the reporting period.

(i) Report any significant changes to the contractor's organization or methods of operation, to the project
management network, or to the milestone chart.

(iv) Report problem areas affecting technical, scheduling, or cost elements. Provide background and
recommendations for solutions beyond the scope of the task order. Report results (positive or negative) obtained
related to previously identified problem areas, with conclusions and recommendations.

(v) Report all trips and significant results.

(vi) Report al significant communications and any commitments made thereby. Include all non-contractual
communications, such as emails, telephone conversations, etc.

(vii) Report Engineering Change Proposal (ECP) status. Identify all ECPs by status, i.e., proposed, approved and
implemented.

(viii) Report plans for activities during the following reporting period.

(ix) Include appendices for any necessary tables, references, photographs, illustrations, charts, etc.

(3) Submission and Approval.

(i) Submission. Submit report monthly beginning 30 days after task order award.

(ii) Distribution. Provide one original copy to the Task Order Manager. Additional copies shall be provided to:

(iii) Distribution Statement. Distribution Statement B: Distribution to U.S. Government agencies only; Proprietary
Information; (date data generated). Other requests for this document shall be referred to NUWCDIVNPT Code.

(iv) Approval. DD Form 250 is not required. Approval will beindicated vialetter of transmittal.

(d) The contractor shall not provide other funds, man-hour, or status reporting without the prior written approval of
the Task Order Ordering Officer.

C23SFACILITIES (SEP 2004)

(a) The Contractor shall provide liaison office(s) within commuting distance (by surface transportation) of the Naval
Undersea Warfare Center Division, Newport. The liaison office(s) shall meet all security requirements and provide
controlled access work areas as specified in the DD Form 254 (if attached).

(b) The requirement for maintaining these facilities shall not be construed to mean that the Government will be
obliged to pay any direct costsin connection therewith and further, the contractor shall not be entitled to any direct
payment (labor, transportation or otherwise) in connection with any personnel set in readiness at, or brought to such
facility in preparation for, or in expectation of, work to be performed under the contract. Payment for labor hours and
materials will be made only for such hours and materials actually expended in performance under the contract. This
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paragraph applies also to any additional facilities which may be necessary during contract performance.
C24S SECURITY REQUIREMENTS (OCT 2004)

The Contractor shall comply with the attached DD Form 254, Contract Security Classification Specification, and any
documents such as Classification Guides attached thereto or referenced thereon.

C25S ACCESSTO GOVERNMENT SITE (JUN 2006)

(a) Contractor personnel shall comply with all current badging and security procedures required to gain access to any
Government site. Accessto Naval Undersea Warfare Center Division, Newport sites may only be gained by obtaining
abadge (either permanent or temporary) from the security office. Compliance with SECNAVINST 5510.30A, Section 7-
6, FACILITY ACCESSDETERMINATION (FAD) PROGRAM is specifically required. Badges shall be issued only
after completion of SF85P available at:

http://www.dss.mil/epsg/patch.htm

The Contractor shall ensure that Contractor personnel employed on any Government site become familiar with and
obey Activity regulations. Contractor personnel shall not enter restricted areas unless required to do so and until
cleared for such entry. The Contractor shall request permission to interrupt any activity roads or utility servicesin
writing aminimum of 15 calendar days prior to the date of interruption. Contractor personnel shall wear personal
protective equipment in designated areas. All contractor equipment shall be conspicuously marked for identification.

The contractor shall strictly adhere to Federal Occupational Safety and Health Agency (OSHA) Regulations,
Environmental Protection Agency (EPA) Regulations, and all applicable state and local requirements.

(b) The contractor shall ensure that each contractor employee reads the pamphlet entitled, “ Safety and Occupational
Health Information for Contractors and Visitors” prior to commencing performance at any NUWCDIVNPT site. This
document is available at https://knowledgenet.npt.nuwc.navy.mil/c55/552/saf ety _general/ CONT packagedtd%
20_31Mar061.pdf

(c) The contractor shall ensure that each contractor employee reads the document entitled, “NUWC Environmental
Policy” prior to commencing performance at any NUWCDIVNPT site. This document is available at
http://www.npt.nuwc.navy.mil/pao/envpolicy04.htm.

(d) The contractor shall ensure that each contractor employee who isresident at any NUWCDIVNPT site completes
I SO 14001 Awareness training within 30 days of commencing performance at that site. Thistraining is available on the
I SO 14001 webpage on the NUWCDIVNPT Intranet.

(e) The contractor shall remove from the Government site any individual whose presence is deemed by the
Commander, NUWCDIVNPT, to be contrary to the public interest or inconsistent with the best interests of national
security.

C54S UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

If, during the performance of this or any other task order, the contractor believes that any task order contains
outdated or different versions of any specifications or standards, the contractor may request that all of itstask orders
be updated to include the current version of the applicable specification or standard. Updating shall not affect the
form, fit or function of any deliverable item or increase the cost/price of the item to the Government. The contractor
should submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting
Officer and cognizant program office representative for approval. The contractor shall perform the task order in
accordance with the existing specifications and standards until notified of approval/disapproval by the Procuring
Contracting Officer. Any approved alternate specifications or standards will be incorporated into the task order.
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SECTION D PACKAGING AND MARKING

D21SDELIVERY, CONTROL, AND MARKING OF TECHNICAL DATA (SEP 2004)
(a) Datafurnished hereunder shall be adeguately packaged to assure safe delivery at destination.

(b) Transmittal of classified information by mail shall be in accordance with the National Industrial Security Program
Operating Manual (NI1SPOM) for Safeguarding Classified Information (DOD 5220.22-M).

(c) The Contractor shall distribute dataitems according to the distribution shown on the Contract Data Requirements
List(s) (CDRL), provided as an Exhibit to thistask order. The Contractor shall not distribute, release, or show data
items or other technical datato third parties except with the written permission of the Task Order Ordering Officer.

(d) Release of al technical datais subject to NUWCDIVNPT INSTRUCTION 5570.1H, OPNAVINST 5510.161 and
DoD Directive 5230.25 (or appropriate superseding document).

(e) All copies of CDRL items under thistask order, regardless of distribution, shall be marked on the report cover with
thefollowing information:

Nava Undersea Warfare Center Division, Newport
Contract, Order, and ELIN Numbers

Report Title

Date of Report

Contractor Name (division which generated the report)

(f) Some of the data deliverables under this task order may require additional markings. If this clauseiscited in Block
16 of the DD Form 1423, provide the following markings prominently on the cover of the report:

Contractor’'s Business Address

Task Order Dollar Amount

Sponsor (name, activity, office code, and location). Orders, if applicable, will identify the sponsor.
D24S PROHIBITED PACKING MATERIALS (JUN 2004)

The use of asbestos, excelsior, newspaper or shredded paper (all typesincluding waxed paper, computer paper and
similar hygroscopic or non-neutral material) is prohibited. In addition, loosefill polystyreneis prohibited for
shipboard use.
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SECTION E INSPECTION AND ACCEPTANCE

E14S INSPECTION AND ACCEPTANCE OF SERVICES (AUG 2005)

I nspection and acceptance shall be performed in accordance with the basic contract.
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SECTION F DELIVERABLES OR PERFORMANCE

CLIN - DELIVERIES OR PERFORMANCE

SLIN Funding Base or Option # PoP

1300/3300 OPN Base 12/5/06-9/30/07
1301/3301 OPN Option 1 10/1/07-9/30/08
1302/3302 OPN Option 2 10/6/08-4/4/09
4300/6300 OPN Option 3 4/5/09-9/30/09
4301/6301 OPN Option 4 10/1/09-9/30/10
4302/6302 OPN Option 5 10/1/10-9/30/11

F18SDELIVERY AT DESTINATION (JUN 2004)

The articles to be furnished hereunder shall be delivered in accordance with the clause entitled, F.O.B. Destination
(FAR 52.247-34), to the following address:

Supply Officer

Nava Undersea Warfare Center, Division Newport
Naval Station Newport, Bldg. 47

47 Chandler Street

Newport, Rl 02841-1708

F22S DELIVERY OF DATA (JUN 2004)

The contractor shall deliver dataitemsin accordance with the directions set forth on the DD Form 1423, Contract Data
Requirements List (CDRL), which isan exhibit to thistask order. Any change in the delivery of data must be made by
aformal task order modification.

F30S PLACE OF PERFORMANCE (APR 2005)

Work will be performed at the Government Site, Contractor's facility and on travel, as required by the statement of
work.
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SECTION G CONTRACT ADMINISTRATION DATA

G1S SUBMISSION OF INVOICES -- COST REIMBURSEMENT (AUG 2005)

The Contractor shall submit invoices and any necessary supporting documentation, in accordance with the basic
contract. Also, the Contractor shall provide duplicate information to the Electronic Cost Reporting and Financial
Tracking (eCraft) system.

G2 INVOICE INSTRUCTIONS (NAVSEA) (AUG 2007)

(@) In accordance with the clause of this contract entitled “ELECTRONIC SUBMISSION OF PAYMENT REQUESTS’
(DFARS 252.232-7003), the Naval Undersea Warfare Center Division, Newport, Rhode Island (NUWCDIVNPT) will
utilize the DoD Wide Area Workflow Receipt and Acceptance (WAWF) system to accept supplies/services delivered
under this contract. Thisweb-based system located at https://wawf.eb.mil provides the technology for government
contractors and authorized Department of Defense (DoD) personnel to generate, capture and process receipt and
payment-rel ated documentation in a paperless environment. Invoices for supplies/services rendered under this
contract shall be submitted electronically through WAWF. Submission of hard copy DD250/invoices may no longer
be accepted for payment.

(b) It isrecommended that the person in your company designated as the Central Contractor Registration (CCR)
Electronic Business (EB) Point of Contact and anyone responsible for the submission of invoices, use the online
training system for WAWF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections
marked with an asterisk in the training system should be reviewed. Vendor Quick Reference Guides also are available
at http://acquisition.navy.mil/navyaos/content/view/full/3521/. The most useful guides are “ Getting Started for
Vendors’ and “WAWEF Vendor Guide”.

(c) Thedesignated CCR EB point of contact isresponsible for activating the company’s CAGE code on WAWF by
calling 1-866-618-5988. Once the company is activated, the CCR EB point of contact will self-register under the
company’s CAGE code on WAWF and follow the instructions for agroup administrator. After the company is set-up
on WAWF, any additional persons responsible for submitting invoices must self-register under the company’s
CAGE code at https.//wawf.eb.mil.

(d) The contractor shall use the following document types, DODAA C codes and inspection and acceptance locations
when submitting invoicesin WAWF:

Type of Document (contracting officer check all that apply)

[ ] Invoice (FFP Supply & Service)

|:| Invoice and Receiving Report Combo (FFP Supply)
[ ] Invoice as 2-in-1 (FFP Service Only)

Cost Voucher (Cost Reimbursable, T&M , LH, or FPI)
[ ] Receiving Report (FFP, DD250 Only)

DODAAC Codes and I nspection and Acceptance Locations (contracting officer complete appropriate information
asapplicable)

Issue DODAAC N66604

Admin DODAAC S0701A
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Pay Office DODAAC HQO0337

Inspector DODAAC LEAVE BLANK
Service Acceptor DODAAC N66604

Service Approver DODAAC N66604

Ship To DODAAC N66604

DCAA Auditor DODAAC HAAG61

LPO DODAAC LEAVE BLANK
Inspection Location N66604
Acceptance Location N66604

Attachments created in any Microsoft Office product may be attached to the WAWF invoice, e.g., backup
documentation, timesheets, etc. Maximum limit for size of each fileis 2 megabytes. Maximum limit for size of files per
invoice is 5 megabytes.

(e) Before closing out of an invoice session in WAWF, but after submitting the document(s), you will be prompted to
send additional email notifications. Click on “ Send More Email Natification” and add the acceptor/receiver email
addresses noted below in the first email address block, and add any other additional email addresses desired in the
following blocks. This additional notification to the government isimportant to ensure that the acceptor/receiver is
aware that the invoice documents have been submitted into WAWEF.

Send Additional Email Notification To:

peretzL L @npt.nuwc.navy.mil

(f) The contractor shall submit invoices/cost vouchers for payment per contract terms and the government shall
process invoices/cost vouchers for payment per contract terms. Contractors approved by DCAA for direct billing will
submit cost vouchers directly to DFAS viaWAWF.

(g) If you have any questions regarding WAWEF, please contact the WAWF helpdesk at the above 1-866 number or
the NUWCDIVNPT WAWF point of contact , Jerry Palmer at 401-832-1645 or palmerge@navy.mil (alternate:
Catharine Costakos at 401-832-1488, costakoscm@npt.nuwc.navy.mil), or the NAV SEA WAWF point of contact
Margaret Morgan at (202) 781-4815 or margaret.morgan@navy.mil

GIOSCONTRACTUAL AUTHORITY AND COMMUNICATIONS (AUG 2005)

(a) Functions: The Procuring Contracting Officer (PCO) for this contract isidentified on the basic contract. Only the
PCO can change the basic contract, and the PCO maintains primacy over the contract and all itstask orders. The Task
Order Ordering Officer of this Task Order is awarranted Ordering Officer of the Naval Undersea Warfare Center
Division Newport. Unless otherwise noted, all referencesto "Ordering Officer" or "OQO" in the text of thistask order
and the basic contract refer to the Task Order Ordering Officer. The Government reserves the right to administratively
transfer authority over thistask order from the individual named below to another Task Order Ordering Officer at any
time.

(b) Authority: The Task Order Ordering Officer isthe only person authorized to approve changesin any of the
requirements of thistask order and, notwithstanding provisions contained elsewherein thistask order, the said
authority remains solely the Task Order Ordering Officer's. The Contractor shall not comply with any order, direction
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or request of Government personnel - that would constitute a change - unlessit isissued in writing

and signed by the Task Order Ordering Officer. No order, statement, or conduct of any Government personnel who
visit the Contractor's facilities or in any other manner communicates with Contractor personnel during the
performance of thistask order shall constitute a change under the Changes clause of thistask order and no
adjustment will be made in the task order price to cover any increase in chargesincurred as aresult thereof.

(c) The Task Order Ordering Officer is:

Name: Elizabeth Alexander

Telephone: Commercial: 401-832-3230; DSN: 432-3230
Fax: Commercial: 401-832-4820; DSN: 432-4820

Email: AlexanderEA @npt.nuwc.navy.mil

d) The Task Order Negotiator is:

Name: Brian O'Donnell

Telephone: Commercial: 401-832-7937; DSN: 432-7937
Fax: Commercial: 401-832-4820; DSN: 432-4820

Email: OdonnelIBW@npt.nuwc.navy.mil
G11SCONTRACT ADMINISTRATION FUNCTIONS (SERVICES)(MAY 2006)

(a) The cognizant Administrative Contracting Office for thistask order isidentified in Block 6 on page one of thistask
order.

(b) TASK ORDER ORDERING OFFICER RETAINED FUNCTIONS. The Task Order Ordering Officer retains the
administrative functions described in FAR 42.302(a) and listed below. These functions will be accomplished as set
forth in the attached JA4S Task Order Administration Plan.

(3) Conduct post-award orientation conferences.

(40) Perform engineering surveillance to assess compliance with contractual termsfor schedule, cost, and technical
performance in the areas of design, development, and production.

(44) Perform engineering analyses of contractor cost proposals.

(45) Review and analyze contractor-proposed engineering and design studies and submit comments and
recommendations to the contracting office, as required.

(46) Review engineering change proposals for proper classification, and when required, for need, technical adequacy
of design, producibility, and impact on quality, reliability, schedule, and cost; submit comments to the contracting
office.

(47) Assist in evaluating and make recommendations for acceptance or rejection of waivers and deviations.

(c) TASK ORDER ACO DELEGATED FUNCTIONS. Thetask order Administrative Contracting Officer (ACO) is
delegated the following functions:

(1) All other functions of FAR 42.302(a) except (3), (22), (25), (29), (40), (44), (45), (46), (47), (51), (59), (62), (63), (64),
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and (70).
(2) Thefunction of FAR 42.302(b)(6).

(d) If the task order ACO identifies a contract administration problem, the remedy for which is not covered by the
above, the task order ACO shall request the Task Order Ordering Officer to delegate additional functions as
necessary. The Task Order Ordering Officer may delegate authority by |etter.

G17STOM APPOINTMENT (AUG 2005)

(a) The Task Order Ordering Officer hereby appoints the following individual asthe Task Order Manager (TOM) for
thistask order:

Name: Lonny Peretz
Code: 1501

Mailing Address: Naval Undersea Warfare Center Division, Newport, 1176 Howell Street, Building 1320, Rm 430,
Newport, Rl 02841

Telephone: (401) 832-8511

Fax: (401) 832-7470

Email: PeretzL L @npt.nuwc.navy.mil

(b) The TOM isresponsible for those specific functions assigned in the Task Order Administration Plan, attached.

(c) Only the Task Order Ordering Officer has the authority to modify the terms of the task order. Therefore, in no
event will any understanding, agreement, modification, change order, or other matter deviating from the terms of the
basic contract or this task order between the contractor and any other person be effective or binding on the
Government. If, in the opinion of the contractor, an effort outside the existing scope of thistask order is requested,
the contractor shall promptly notify the Task Order Ordering Officein writing. No action shall be taken by the
contractor unless the Task Order Ordering Officer, or basic contract PCO hasissued aformal modification.

Accounting Data

SLINID PR Nunber Amount
130001 45000. 00
LLA :

Al



CONTRACT NO.
N00178-04-D-4115

N414

DELIVERY ORDER NO.

PAGE
24 of 33

FINAL

St andard Nunber:

130002

LLA :

A2

St andard Nunber:

MOD 1

130003

LLA

A3

St andard Nunber:

330001

LLA :

A3

St andard Nunber:

MOD 2

130004

LLA

A4

St andard Nunber:

MOD 3

130005

LLA

A5

St andard Nunber:

MOD 4

130006

LLA :

A6

St andard Nunber:

130007

LLA

A7 9

St andard Nunber:

MOD 5

130101

LLA :

A8

St andard Nunber:

330101

LLA :

A8

St andard Nunber:

MOD 6

130004

LLA

A4

St andard Nunber:

330002
LLA :
A4

20000. 00

40000. 00

5000. 00

203000. 00

40000. 00

96678. 00

2238. 00

93000. 00

17600. 00

(1600. 00)

1600. 00
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St andard Nunber:

MOD 7

130102

LLA

A9

St andard Nunber:

MOD 8

130103

LLA :

Bl

St andard Nunber:

130104

LLA :

B2

St andard Nunber:

130105

LLA

B3

St andard Nunber:

MOD 9

130106

LLA

B4 9

St andard Nunber:

330102

LLA :

B4

St andard Nunber:

MOD 10

130006

LLA

A6

St andard Nunber:

130107

LLA

B5

St andard Nunber:

130108

LLA :

B6

St andard Nunber:
RCP#

330103

LLA

B6

St andard Nunber:
RCP#

MOD 12

130109

LLA

B6

St andard Nunber:
RCP#

MOD 14

10000. 00

24224. 00

20000. 00

25000. 00

66674. 00

6000. 00

(34215. 00)

210000. 00

201000. 00

1000. 00

103000. 00
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130110

LLA :

B6

St andard Nunber:
Docurment Nunber:

330104

LLA :

B6

St andard Nunber:
Docunent Nunber:

MOD 15

130107

LLA :

B5

St andard Nunber:

MOD 16

130201

LLA :

B7

St andard Nunber:

330201

LLA :

B7

St andard Nunber:

MOD 17

130202

LLA

B8

St andard Nunber:
RCP#

330202

LLA :

B8

St andard Nunber:
RCP#

MOD 18

130203

LLA :

B7

St andard Nunber:

130204

LLA :

B9

St andard Nunber:

130205

LLA :

Cl

St andard Nunber:

14280. 00

15000. 00

(44300. 00)

78000. 00

2000. 00

175000. 00

25000. 00

17000. 00

47000. 00

25500. 00
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SECTION H SPECIAL CONTRACT REQUIREMENTS

H10S ORGANIZATIONAL CONFLICT OF INTEREST - FAR 9.505-1

(8 In accordance with FAR 9.505-1; whereas this task order provides for systems engineering and technical direction
(SETD), the Contractor agrees not to be a supplier to the Department of Defense, a subcontract supplier, or a
consultant to a supplier of any system or subsystems for which the SETD functions are performed hereunder. The
prohibition relative to being a supplier, a subcontract supplier, or aconsultant to asupplier of these systems or their
subsystems extends for a period of three years after the term of this contract.

(b) For the purpose of this clause, the term " Contractor" means the Contractor, its subsidiaries and affiliates, joint
ventures involving the Contractor, any entity with which the Contractor may hereafter merge or affiliate, and any
other successor of the Contractor.

(c) The Contractor shall, within 15 days after the effective date of thistask order, provide, in writing, to the Task
Order Ordering Officer, acertification that all employees, agents and subcontractors involved in the performance of
thistask order have been informed of the provisions of this clause.

(d) Any subcontractor which performs any work relative to thistask order shall be subject to this clause. The
Contractor agreesto place in each subcontract affected by these provisions the necessary language contained in this
clause.

(e) The prohibitionsimposed by this clause may be waived by the Task Order Ordering Officer.

(f) In the event the Contractor, or any of its employees, agents or subcontractors failsto comply with the provisions
of this clause, such noncompliance shall be deemed a material breach of contract for which the Government reserves
the right to terminate the task order for default and/or resort to such other rights and remedies as provided for under
this

task order and under the Federal law of contracts. Noncompliance with the provisions of this clause may also
adversely affect the determination of Contractor responsibility in future Government acquisitions.

H13S ORGANIZATIONAL CONFLICT OF INTEREST - FAR 9.505-3

(a) In accordance with FAR 9.505-3; whereas thistask order provides for the technical evaluation of other
Contractors’ products or services or provides for the furnishing of management support services, the Contractor
agreesthat it shall not furnish to the United States Government, either as a prime contractor, as a subcontractor, or as
aconsultant to a prime contractor or subcontractor, any system, subsystem or component which isthe subject of
work under this contract, except that it may, under the circumstances stated in paragraph (€) below, participatein
related Integrated Product Teams (IPT’s). This prohibition is effective during the term of the task order and extends
for aperiod of 3 years after the term of thistask order.

(b) The Contractor further agrees that its employees, agents or subcontractors shall not disclose to any individual,
company or Government representative* any information relating to current or proposed Government budgetary
information, acquisition planning or acquisition actions, obtained either directly or indirectly as aresult of the effort
performed under thistask order, unless so directed by the Task Order Ordering Officer. The Contractor also agrees
that it shall promptly notify the Task Order Ordering Officer of any attempt by an individual, company or Government
representative* to gain access to such information. Such notification shall include the name and organization, if
available, of theindividual, company or Government representative seeking access to such information.

(c) For the purpose of this clause, the term " Contractor” means the Contractor, its subsidiaries and affiliates, joint
ventures involving the Contractor, any entity with which the Contractor may hereafter merge or affiliate, and any
other successor of the Contractor.
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(d) Any subcontractor which performs any work relative to thistask order shall be subject to this clause. The
Contractor shall include these provisionsin all subcontracts and shall substitute “subcontractor” for “contractor”
where appropriate.

(e) If the contractor istasked by NUWC to participatein an IPT related to any system, subsystem or component
which isthe subject of work under thistask order, the contractor may participate without the need for any notification
to the Task Order Ordering Officer. If the contractor istasked by some other Government office to participatein an
IPT related to any system, subsystem or component which is the subject of work under this task order, the contractor
may participate without advance approval but shall notify the Task Order Ordering Officer within 5 calendar days of
therequest. If the contractor istasked by a non-Government entity (e.g. another contractor) to participatein an IPT
related to any system, subsystem or component which is the subject of work under this task order, the contractor
shall not begin work on the IPT task without obtaining authorization from the Task Order Ordering Officer of thistask
order. The contractor shall notify the Task Order Ordering Officer of thistask order in writing, describing the IPT
effort, listing the probable participants, providing ajustification for the contractor’s participation, and describing the
safeguards which will be established to ensure the contractor’s objectivity for thistask order. Within 15 days of
receiving the notification, the Task Order Ordering Officer will consider whether the contractor’s objectivity will be
affected and will issue a determination to the contractor.

(f) The Contractor certifies and warrants that to the best of its knowledge and belief the contractor does not have any
organizational conflict of interest as defined in paragraph (a). The contractor shall inform all employees,
subcontractors, consultants, and agents involved in the performance of thistask order of the provisions of this
clause.

(9) Inthe event the Contractor, or any of its employees, agents or subcontractors fails to comply with the provisions
of this clause, such noncompliance shall be deemed amaterial breach of the contract for which the Government
reserves the right to terminate the task order for default and/or resort to such other rights and remedies as provided
for under thistask order and under the Federal law of contracts. Noncompliance with the provisions of this clause
may also adversely affect the determination of contractor responsibility in future Government acquisitions.

(h) If it isin the best interests of the Government, the prohibitionsimposed by this clause may be waived by the Task
Order Ordering Officer.

* Government Representative is defined as any Government employee, either military or civilian, not directly involved
in the effort to be performed under thistask order.

H14S ORGANIZATIONAL CONFLICT OF INTEREST - FAR 9.505-4

(a) In accordance with FAR 9.505-4, whereas the statement of work for thistask order requires access to proprietary
data of other companies the Contractor must agree with the other companiesto (1) protect their information from
unauthorized use or disclosure for aslong asit remains proprietary and (2) refrain from using the information for any
purpose other than that for which it was furnished. The Contractor agrees to furnish copies of such agreementsto
the Task Order Ordering Officer before accepting possession of such data. The Contractor further agrees that such
proprietary data shall not be used in performing for the Department of Defense additional work in the samefield as
work performed under thistask order if such additional work is procured competitively.

(b) For the purpose of this clause, the term " Contractor" means the Contractor, its subsidiaries and affiliates, joint
ventures involving the Contractor, any entity with which the Contractor may hereafter merge or affiliate, and any
other successor of the Contractor.

(c) The Contractor shall, within 15 days after the effective date of thistask order, provide awritten certification to the
Task Order Ordering Officer that all employees, agents and subcontractors involved in the performance of thistask
order have been informed of the provisions of this clause.

(d) Any subcontractor which performs any work relative to this task order shall be subject to this clause. The
Contractor agreesto place in each subcontract affected by these provisions the necessary language contained in this
clause.

(e) The prohibitionsimposed by this clause may be waived by the Task Order Ordering Officer.
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(f) In the event the Contractor, or any of its employees, agents or subcontractors fails to comply with the provisions
of this clause, such noncompliance shall be deemed a material breach of contract for which the Government reserves
theright to terminate the task order for default and/or resort to such other rights and remedies as provided for under
thistask order and under the Federal law of contracts. Noncompliance with the provisions of this clause may also
adversely affect the determination of Contractor responsibility in future Government acquisitions.

(g) The Government may administratively modify the contract to list agreements between the Contractor and third
partiesinto the task order.

H20S INSURANCE - WORK ON A GOVERNMENT INSTALLATION

Thefollowing types of insurance are required in accordance with the clause entitled, Insurance - Work On A
Government Installation (FAR 52.228-5), and shall be maintained in the minimum amounts shown:

(1) Comprehensive General Liability: $200,000 per person and $500,000 per accident for bodily injury.

(2) Automobile Insurance: $200,000 per person and $500,000 per accident for bodily injury and $20,000 per accident
for property damage.

(3) Standard Workmen's Compensation and Employer's Liability Insurance (or, where maritime employment is
involved, Longshoremen's and Harbor Worker's Compensation Insurance) in the minimum amount of $100,000.

H31SINCREMENTAL FUNDING - ADDITIONAL FUNDS (JAN 2008)

Additional funds are hereby provided for continued performance. Thetotal funding obligated for performanceis
therefore increased from $1,460,179.00 by $89,500.00 to $1,549,679.00. The clause entitled "Limitation of Funds (FAR
52.232-22)" applies. The Government is not obligated to reimburse the Contractor for costsincurred in excess of this
amount unless additional funds are made available and are incorporated as a modification to this order.

NUWC Accrua Date: April 4, 2009.
H38S TECHNICAL INSTRUCTIONS (FEB 2006)

(a) A Technical Instruction (TI) iswritten guidance or specific direction to the contractor within the scope of the task
order Statement of Work (SOW).

(b) When necessary, the Government will issue Technical Instructions (T1’s) to provide clarification or details of
specific tasks set forth in the task order Statement of Work (SOW). However, TI’s may not be used to:

(1) assign work not covered by the scope of the task order (it is not amodification to the task order),
(2) direct achange as defined in the contract clause entitled “ Changes”,

(3) increase or decrease the task order’s estimated cost, itsfixed fee or award feg, itstotal level of effort, or thetime
required for contract performance; or

(4) change any of the terms, conditions or specifications of the basic contract or task order.

(c) Normally, the Task Order Manager (TOM) will issuethe Tl, although it may beissued by the Task Order
Ordering/Contracting Officer. The Tl may be based on technical discussions with the Contractor. However, the TOM
can only perform one of the following functions: (1) initiate the requirement for the task order, (2) place TI's, or (3)
perform receipt, inspection, and acceptance of the services. If circumstances preclude an individual TOM from
performing a single function, then, at a minimum, the individual TOM responsible for placing the T1 shall not perform
receipt, inspection, and acceptance.

(d) In an urgent situation, if funding is already available (see paragraph (f)), the TOM may provide oral direction to
the contractor, but any oral direction must be formalized in writing within 5 working days. A Tl is effective only after
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it issigned by the TOM and delivered, mailed, or electronically transmitted to a contractor representative.
Subsequent TIs may revise the original T1. The contractor shall not initiate work unless the work has been defined by
aTl.

(e) Asaminimum, TI's shall include the following data:

(1) Contract number, task order number and T1 number,

(2) Effective date (if different from date of the TI),

(3) Technical directions or clarifications, stated in aclear and unambiguous fashion

(4) Specific reference to relevant SOW paragraphs, deliverables, quantities, due date, SLINS, color of funding,
government cost estimate, and total labor hours to be expended.

(f) Regardless of whether the T isfirst transmitted orally or in writing, no cost will beincurred unless appropriate
funding is available on thistask order.

(g) If the Contractor believesthat a T1 constitutes a change, the Contractor shall not perform the affected portion of
the work; and shall contact the TOM immediately for further clarification and direction.

(h) In the event that an issue cannot be resolved between the contractor and the TOM, the Contractor shall contact
the Task Order Ordering/Contracting Officer for clarification and direction.

(i) Asrequired by Clause H.11, CONTRACTOR WEBPAGE, of the basic contract, the contractor shall post TI's
electronically on its webpage.

H52S PRIOR WRITTEN PERMISSION REQUIRED TO SUBCONTRACT (MAY 2006)

None of the services required by thistask order shall be subcontracted to or performed by persons other than the
contractor or the contractor's employees without the prior written approval of the Procuring Contracting Officer.

H61S GOVERNMENT FURNISHED PROPERTY (GFP) (FEB 2005)
(a) The Government shall furnish Government property to the Contractor for use in connection with thistask order.

(1) Government Furnished Equipment (GFE), Government Furnished Material (GFM) and Government facilities shall
be made available for contractor's use as identified in the attached, Government Property Made Available. The
property shall be made available, free of expense to the Contractor, in the quantities and at the times specified at the
following location: .

(2) Government Furnished Information (GFI) shall be provided asidentified in the Statement of Work and
specifications. Unless specified otherwise, GFI will be furnished within 30 days after task order award.

(b) Only the identified items, in the quantity shown, will be furnished by the Government; however, additional
Government property may be made available. All other material required for the performance of thistask order shall be
furnished by the Contractor. GFP furnished under thistask order isfor use exclusively under thistask order unless
specified otherwise in writing by the Task Order Ordering Officer.

(c) All Government Property furnished under thistask order shall be returned to NUWCDIVNPT at the completion of
the task order unless otherwise specified. The Contractor shall immediately advise the Task Order Ordering Officer, in
writing, of any property lost, damaged, or transferred out of the Contractor's possession.

H81S TRAVEL COSTS AND RESPONSIBILITIES (MAY 2006)

(a) Performance under thistask order may require travel by contractor personnel. If travel, domestic or overseas, is
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reguired, the Contractor shall be responsible for making all needed arrangements for his personnel. Thisincludes, but
isnot limited to, medical examinations; immunizations; passports, visas, etc. and security clearances. If any work will
take place on aU.S. Navy vessel, the Contractor shall obtain boarding authorization for all contractor personnel from
the Commanding Officer of the vessel. Authorization shall be obtained prior to boarding.

(b) The Government will reimburse the Contractor for allowable travel costsincurred by the Contractor in performance
of the task order in accordance with FAR subpart 31.2 or 31.3 as applicable.

H83S SERVICE CONTRACT ACT WAGE DETERMINATION (SEP 2005)

The applicable Service Contract Act Wage Determinations by the Secretary of Labor are provided below:

Wage Determination #: 05-2467 (Rev. 6) as of 06/18/2008 Area RI, STATEWIDE

Wage Determination #: 05-3027 (Rev. 5) asof 09/11/2008 Area: CT, Fairfield, New Haven
The above Wage Determinations (WD) can be accessed from the following website:
http://www.wdol.gov/

Choose “ Selecting WDs” from the menu. After choosing the appropriate area, answer the “ prompts” asfollows
(these answers are applicable to this solicitation):

1. Were these services previously performed at thislocality under an SCA-Covered contract? YES
2. Are any of the employees performing work subject to a CBA? NO
3. Arethe contract services to be performed listed below as Non-Standard Services? NO

4. Were these services previously performed under an SCA wage determination that endsin an even number?
Example: 1994-2104; or 1994-2114. NO

The sitewill provide the appropriate WD.
H-XX NOTIFICATION CONCERNING DETERMINATION OF SMALL BUSINESS SIZE STATUS

For the purposes of FAR clauses 52.219-6, NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE, 52.219-3, NOTICE
OF TOTAL HUBZONE SET-ASIDE, 52.219-18, NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A)
CONCERNS, and 52.219-27 NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-
ASIDE, the determination of whether a small business concern isindependently owned and operated, not dominant
in thefield of operation in which it is bidding on Government contracts, and qualified as a small business under the
size standards in this solicitation, and further, meets the definition of aHUBZone small business concern, a small
business concern certified by the SBA for participation in the SBA’s 8(a) program, or a service disabled veteran-
owned small business concern, as applicable, shall be based on the status of said concern at the time of award of the
SeaPort-e MACs and as further determined in accordance with Special Contract Requirement H-19.

[100% Small Business Set-Aside]
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SECTION | CONTRACT CLAUSES

252.204-7005 ORAL ATTESTATION OF SECURITY RESPONSIBILITIES (AUG 1999)

252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS MATERIALS (APR
1993)

252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDSACT - OVERTIME COMPENSATION (SEP 2000)
52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT AND VEGETATION (APR 1984)

52.222-41 Service Contract Act (1965)

122-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisionsof 5 U.S.C. 5341 or 5332.

THIS STATEMENT ISFOR INFORMATION ONLY: IT ISNOT A WAGE DETERMINATION.
Employee Class Monetary Wage - Fringe Benefits

SEE CLAUSE H83S for guidance.
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Contract Data Requirements List (CDRL)

Task Order Administration Plan (TAP)
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